

## CONTRACT AWARD TEMPLATE

Project country:	Poland
Financing institution:	International Bank for Reconstruction and Development, Council of Europe Development Bank
Sector:	Construction works
Project name:	Odra-Vistula Flood Management Project
Title:	<b>Contract 2B.2/1 "Flood protection of cities along Biała Łądecka river: Stronie Śląskie, Łądek Zdrój "</b>
Procurement method:	International Competitive Bidding
Procurement type:	-Works
Project ID:	P147460
Loan/Credit/Grant Financing No.:	8524-PL
Miscellaneous:	-
Contract/Bid No.:	OVFMP-2B.2/1
Country(ies) of awarded bidder / consultant:	Poland
Contractor/consultant name:	Przedsiębiorstwo Robót Wodnych i Ekologicznych „EKO-WOD” sp. z o.o.
Contract amount:	105 411 000,00 PLN
Contract signing date:	2.08.2023

### 1. Odra-Vistula Flood Management Project.

#### 1.1 **Subject: Contract 2B.2/1 "Flood protection of cities along Biała Łądecka river: Stronie Śląskie, Łądek Zdrój "**

Three (3) bids were submitted in the proceedings. The Table hereunder shows the names of companies that submitted their bids and prices read out at the public Bid Opening:

Item	Name of Bidder	Bid Price including VAT
1.	BUDIMEX S.A.	142 154 675,18 zł
2.	Przedsiębiorstwo Robót Wodnych i Ekologicznych EKO-WOD sp. z o.o.	105 411 000,00 zł
3.	PORR S.A.	115 230 887,58 zł

The Bills of Quantities priced by the Bidders were checked. The Table hereunder shows the names and evaluated prices of Bids after correction:

<b>Item</b>	<b>Name of Bidder</b>	<b>Corrected Bid Price including VAT</b>
1.	BUDIMEX S.A.	142 154 675,18 zł
2.	Przedsiębiorstwo Robót Wodnych i Ekologicznych EKO-WOD sp. z o.o.	105 411 000,00 zł
3.	PORR S.A.	115 230 887,58 zł

All the Bids were evaluated.

During the assessment, it was established that the all submitted Bids are substantially responsive to the Bidding Documents.

None of the Bid has been rejected.

The Works **Contract 2B.2/1 Flood protection of cities along Biała Łądecka river: Stronie Śląskie, Łądek Zdrój** was awarded to **Przedsiębiorstwie Robót Wodnych i Ekologicznych EKO-WOD sp. z o.o.** for the Accepted Contract Amount **105 411 000,00 PLN** with VAT (in word: one hundred and five million four hundred and eleven thousand zlotys 00/100).

The Works of the **Contract 2B.2/1** will be realized to 30<sup>th</sup> of June 2025 from the Commencement Date.

The summary scope of the Contract 2B.2/1 awarded is the following:

- *Execution of construction and assembly works related to the redevelopment of facilities **on the Biała Łądecka River** in the town of **Stronie Śląskie**:*

**a. local facilities:**

- fish ramp at the permanent weir at km 30+854,
- riffle at the permanent weir at km 30+813,
- water intake at km 31+434,
- riffle at km 31+401
- stairs on the right bank at km:30+700, 30+783, 31+189, 31+420, 31+503, 31+579, 31+818, 32+278,
- stairs on the left bank at km:30+876, 31+560, 31+189, 32+214, 32+216,
- reconstruction of the kd 800 pipeline outlet

**b. construction of retaining walls at km:**

- 31+143 – 31+190,
- 31+495 – 31+755,

- c. improving the flow capacity of the bed near the bridge at km 30+936 – 30+275,**
- d. reprofiling of retaining walls on the left bank at km 30+588 - 32+486,**
- e. reprofiling of retaining walls on the right bank at km 30+500 – 32+368**
- f. renovation of bank revetments on the left bank at the bed section at km 30+500- 32+486,**
- g. renovation of bank revetments on the right bank at the bed section at km 30+500 - 32+486,**

*Execution of construction and assembly works related to the redevelopment of facilities on the **Morawa Stream** in the town of **Stronie Śląskie**:*

**a. local facilities:**

- stairs on the right bank,
- stairs on the left bank,
- access to water on the left bank at km 0+684 and 1+268,
- renovation of the water intake building at km 0+903,

**b. construction of retaining walls on the right bank at km 0+000 – 0+144,**

**c. reprofiling of retaining walls on the left bank at km 0+023 - 1+176,**

**d. reprofiling of retaining walls on the right bank at km 0+144 – 0+808**

**e. reprofiling of bank revetments and slopes on the left bank at the bed section at km 0+177-1+784,**

**f. reprofiling of bank revetments and slopes on the right bank at the bed section at km 0+808 - 1+784,**

*Execution of construction and assembly works related to the redevelopment of facilities on the **Biała Łądecka River** in the town **Łądek Zdrój**:*

**a. local facilities:**

- sill conversion at km 23+620 – 23+685,
- conversion of the weir into riffle at km 26+414,
- redevelopment of the foundation and the supporting structure of the footbridge pillar at km 22+904,
- demolition of the stone wing of the bridge at km 23+213,
- reinforcing the bottom revetments of the bridge pillar at km 23+927,
- redevelopment of bank and valley walls at km 23+900 with construction of stairs,
- reinforcing the pillar and abutments of the bridge at km 24+350,
- redevelopment of the stone wings of the bridge at km 24+658,

**b. construction of retaining walls on the left bank:**

- construction and redevelopment of walls at the section at km 23+240 – 23+506,

- construction and redevelopment of walls at the section at km 23+440 – 23+685,
- 31+495 – 31+755

**c. construction of retaining walls on the right bank:**

- construction and redevelopment of walls at the section at km 23+213 – 23+265,

**d. improving the flow capacity of the channels:**

- removing the deposit at km 22+422 – 23+425,
- improving the flow capacity of the footbridge M-23,
- improving the flow capacity of the bridges: M-24, M-25, M-27, M-28,

**e. reprofiling of retaining walls on the left bank at km 21+945 - 24+890,**

- reprofiling of a stone wall at km 21+945 - 22+422,
- reprofiling of a stone wall at km 22+640 - 23+200,
- reprofiling of a stone wall at km 23+260 – 23+440,
- reprofiling of a stone wall at km 23+620 – 23+900,
- reprofiling of a stone wall at km 24+030 – 24+350,
- reprofiling of a stone wall at km 24+760 – 24+890,

**f. reprofiling of retaining walls on the right bank at km 23+265 - 32-36,**

- reprofiling of a stone wall at km 23+265 - 23+200,
- reprofiling of a stone wall at km 23+265 - 23+506,
- reprofiling of a stone wall at km 23+511 - 24+658,
- reprofiling of a stone wall at km 24+667 - 25+100,
- reprofiling of a stone wall at km 24+760 - 24+890,

**g. strengthening the beds:**

- shaping of the bank line and construction of revetments on the left bank
- shaping of the bank line and construction of revetments on the right bank

**h. redevelopment of beds:**

- redevelopment of the outlet channel at km 21+920,
- renovation of the estuary section of the Wiosennik stream bed,
- renovation of the estuary section of the Rudawka stream bed,
- renovation of the estuary section of the Wądół stream bed,
- renovation of the estuary section of the Przyrwa stream bed

*Execution of construction and assembly works related to the redevelopment of facilities on the Morawa Stream in the town Łądek Zdrój:*

**a. local facilities;**

**b. construction of retaining walls on the right bank;**

**c. reprofiling of retaining walls on the left bank;**

**d. reprofiling of retaining walls on the right bank;**

**e. reprofiling of bank revetments and slopes on the left bank;**

**f. reprofiling of bank revetments and slopes on the right bank.**

