

CONTRACT AWARD TEMPLATE

| | |
|--|--|
| Project country: | Poland |
| Financing institution: | International Bank for Reconstruction and Development, Council of Europe Development Bank |
| Sector: | Construction works |
| Project name: | Odra-Vistula Flood Management Project |
| Title: | Contract 2B.1/1 Flood protection of cities along Nysa Kłodzka river: Kłodzko, Bystrzyca Kłodzka, Długopole Zdrój, Międzylesie |
| Procurement method: | International Competitive Bidding |
| Procurement type: | -Works |
| Project ID: | P147460 |
| Loan/Credit/Grant Financing No.: | 8524-PL |
| Miscellaneous: | - |
| Contract/Bid No.: | OVFMP-2B.1/1 |
| Country(ies) of awarded bidder / consultant: | Poland |
| Contractor/consultant name: | BUDIMEX S.A. |
| Contract amount: | 157 815 363,05 PLN |
| Contract signing date: | 28.07.2023 |

1. Odra-Vistula Flood Management Project.

1.1 **Subject: Contract 2B.1/1 Flood protection of cities along Nysa Kłodzka river: Kłodzko, Bystrzyca Kłodzka, Długopole Zdrój, Międzylesie**

Three (3) bids were submitted in the proceedings. The Table hereunder shows the names of companies that submitted their bids and prices read out at the public Bid Opening:

| Item | Name of Bidder | Bid Price including VAT |
|------|---|-------------------------|
| 1. | Budimex S.A. | 157 815 363,05 PLN |
| 2. | PORR S.A. | 178 306 894,74 PLN |
| 3. | Przedsiębiorstwo Robót Wodnych i Ekologicznych EKO-WOD sp. z o.o. | 196 498 650,00 PLN |

The Bills of Quantities priced by the Bidders were checked. The Table hereunder shows the names and evaluated prices of Bids after correction:

| Item | Name of Bidder | Corrected Bid Price including VAT |
|-------------|---|--|
| 1. | BUDIMEX S.A. | 157 815 363,05 PLN |
| 2. | PORR S.A. | 178 306 894,74 PLN |
| 3. | Przedsiębiorstwo Robót Wodnych i Ekologicznych EKO-WOD sp. z o.o. | 196 498 650,00 PLN |

All the Bids were evaluated.

During the assessment, it was established that the two submitted Bids are substantially responsive to the Bidding Documents.

The Bid of the Bidder Przedsiębiorstwo Robót Wodnych i Ekologicznych EKO-WOD sp. z o.o. has been rejected as nonresponsive due to the Bidder's refusal to agree in response to the Employer's request to extend the period of validity of the Bid by another sixty (60) days, i.e. until May 21, 2023, along with the extension of the validity of the Bid Security.

The Works ***Contract 2B.1/1 Flood protection of cities along Nysa Kłodzka river: Kłodzko, Bystrzyca Kłodzka, Długopole Zdrój, Międzylesie*** was awarded to **BUDIMEX S.A.** for the Accepted Contract Amount **157 815 363,05 PLN** with VAT (in word: one hundred and fifty seven million eight hundred fifteen thousand three hundred sixty three zlotys 05/100).

The Works of the ***Contract 2B.1/1*** will be realized to 30th of June 2025 from the Commencement Date.

The summary scope of the Contract 2B.1/1 awarded is the following:

- Execution of Works related to the redevelopment of facilities in the area of the town of **Kłodzko**:
 - a) local facilities (weir H4 with a fish pass at km 131+050 of the Nysa Kłodzka, sill H-5 at km 133+441 of the Nysa Kłodzka, sill H-6 at km 134+312 of the Nysa Kłodzka, fish migration channel at km 129+575-130+955 of the Nysa Kłodzka, a sill at the mill race outlet),
 - b) redevelopment and reconstruction of retaining walls at km 127+433 - 131+150,
 - c) clearance of the riverbed at km 127+781 – 131+275,
 - d) renovation of bank revetments at km 127+433 – 131+475,
 - e) renovation of the estuary section of the Jodłownik stream,
 - f) renovation of the estuary section of the ditch.

- Execution of Works related to the redevelopment of facilities in the area of the town of **Bystrzyca Kłodzka**:
 - a) local facilities (weir H12 with a fish pass at km 151+475, sill H-9 at km 148+226, sill H-10 at km 148+376, fish migration channel at km 148+200-148+700),
 - b) redevelopment and reconstruction of bank walls on the Nysa Kłodzka river at km from 148+078 – 151+508,
 - c) redevelopment and reconstruction of bank walls on the Bystrzyca river at km from 0+129 – 1+659,
 - d) clearance of the riverbed at km 148+277 – 148+350 of the Nysa Kłodzka,
 - e) bank revetments made of heavy stone for the riverbed of the Nysa Kłodzka at km 149+323 – 149+779,
 - f) renovation and construction of bank revetments for the riverbed of the Nysa Kłodzka at km 148+194 – 150+589.
- Execution of Works related to the redevelopment of facilities in the area of the town of **Długopole Zdrój**:
 - a) local facilities (sill H14 with a fish ramp at km 157+473 of the Nysa Kłodzka, sill H-14 at km-157+473 of the Nysa Kłodzka, sill H-15 at km 157+603 of the Nysa Kłodzka, existing sills at km 157+513 and 157+549 of the Nysa Kłodzka),
 - b) redevelopment and reconstruction of bank walls on the Nysa Kłodzka river at km from 157+238 – 158+120),
 - c) reconstruction of exit stairs at km 157+767, 157+797 and 157+270 of the Nysa Kłodzka.
- Execution of Works related to the redevelopment of facilities in the area of the town of **Międzylesie**:
 - a) local facilities – conversion of sills into fish passes in the form of riffles (sill at km 172+971 of the Nysa Kłodzka, sill at km 173+527 of the Nysa Kłodzka, sill at km 173+603 and sill at km 174+588 of the Nysa Kłodzka),
 - b) redevelopment and reconstruction of bank walls with drainage systems and sewer outlets in the section of the riverbed of the Nysa Kłodzka at km from 172+630 – 174+205,
 - c) redevelopment and renovation of slope revetments for the riverbed of the Nysa Kłodzka at km 172+905 – 174+165,
 - d) removal of deposits in the riverbed of the Nysa Kłodzka at the section from km 172+266 – 173+880, renovation of the estuary section of the Dolna stream.